Release Summary Sheet

Contract (PO) Number: 9534

Release Number: 44

Specification Number: 34535

Name of Contractor: FHP TECTONICS CORP.

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Doliar Amount of Release: $3,087,950.34

Release Description: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Procuremienit Services Contact Person: BYRON WHITTAKER

Vendor Number: 50067181
Submission Date:



CITY OF CHICAGO
BLANKET RELEASE ==

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies andfor services described below in conformance with conditions set forth herein and in your offer

Original (Department)

RELEASE | PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
12/06/2006 | 9534 44| masas 50067181 A 1
DELIVER TO: 84-A05 ORDERED FROM:
A05 FHP TECTONICS CORP.
BUREAU OF HIGHWAYS 8725 W. HIGGINS ROAD
30 N LASALLE ST - STE 400 CHICAGO, IL. 60631
CHICAGO ILLINOIS 60602-2570
DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY
CONTACT: JAMES BRACEWELL 744-3106
PO DESCRIPTION: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES
BLANKET RELEASE
THIS SIGNED RELEASE 1S YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9534
THIS PURCHASE 1S FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION
SUBMIT THE ORIGINAL INVOICE TO: AQ4
BUREAL OF ADMINISTRATION AND
PLANNING
CHICAGC ILLINOIS 80602-2570, IL
PO Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY LOM COST TOTAL COST
1 1 06819 LOB7,950.34 USE 1.04 3,087,950.34
JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES
06-84-7-032; MADISON ST. - STREETSCAPE IMPROVEMENT - PULASKI RD TO KOSTNER AVE
Dist BFY FUND COSTCTR APPR ACCONT  ACTV PROJECT RPT CAT GENRL FUTR
1 005 0548 0842145 ' an0n2 220540 TFO4 00000000 GOOO00 00000 Q000 3,087.950.34
1 ] ] SHIPMENT TOTAL: 3,087,950.34
. RELEASE TOTAL: 3,087,950.34
e
/]
:’Jf—;,ff i?{ ﬁ;/i» ey ;oS ;‘; s
SIGNATURE " ' DATE
&

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original Invoice to the department referenced above.
Mark sl packages and papers with the purchase number,
Any deliveries containing overshipments will be reflacted uniess otherwise authorized in this purchase.
This purchase is subject fo the City of Chicago General Gonditions for Supplies. Waork, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acteptance Page, as applicable, which are attached hereto or incorporated herein by reference.




City of Chicago

Department of Transportation
30 North LaSalle Street
Chicago, I 80602

To: Department of 1 ransporation

Sub-Order Total: 3,087 950.34

Date: November 00, 2006

A. Definitions and Disclosure Reguiraments

1.As used herein, the term “Contracior” means a person or entity wno has any contract lease wih the City of Chicago.

2.Pursant to Executive Order 87-1 every city contract and lease must be accompanied by a disclosure statement
Froviding ceriain information and attorneys, lobbyists, accountants, consultants, subeontractors .and other DRISONS
Whom the contractor has retained or expects {0 retain with respect to the contract or lease. In particular, the contacior
must disclose the name of each such person, his or her business address, the nature of the relationship.and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose emplayees who are paid solely through the Contractor's regutar payroll.

4."tobbyist" means any person (2) who for compensation or on behalf of any person other than himself undertakes ©
infiuence any legisiative or administration action, or (b} any part or whose duties as an employee of another
ncludes undertaking to influence any legislative or administrative action.

B. Cerification
Contractor hereby certifies as follows:
1. This Disclosure refates to the following transaction:
Project name:  06-84-7-032 Madison Strest
Specification loan or other identifving number: 9534
2. Name of Contractor FHP Tectonics
3. EACH AND EVERY attorney, lobbyist, accountant consultant, subeantracior. of other person retained or anticipated

to be retained by the Contractor with respect 1o of in connection with the contract or lease is lisfed balow
(attach additional pages if necessary):

MBE RelationShip FEE({indicate
igg‘ggssss WBE {attorney lobbyist, whether paid
Name or Non subcontractor,etc.) $ or estimated}
FHP Tectonics O'Hare Pliaza8725 W, Non - Subcontractor $817,110.34 Est,
Higgins Road, Suite 200
Horizon Contractors 1355 W. Fulton WBE Subcontractor $986 840.00 Est.
Chicago, IL, 60607
Sanchez Construction Services, Inc 4335 5. Western Bivg, MBE Subcontractor $1.284,000.00 Est
Chicago, IL, 60809

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTIGIPATED TO BE RETAINED

4.The Contractor Understands and agraes that the city may rely an the information provided herein and that providing
any false incomgplete or inaccurance information shail constitute default under the contract and may result in
termination of the contract of iease

5 The Contracior understands and agress thal in any case in which the Confracior is uncertain whether a disclosure is required under the Executive order

ask the city whether disclosure is required or make the disclosure.

Under the Penallies of perjury | | cef’tgy that [ am guthorized to execute s Disciosure on benhalf of e Contractor that the information disciosed hen

relevant information has been withhelkd.
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Disclosure Statement




July 19 2006

Ms. Barbara A. Lumpkin

Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403

ity of Chicago 121 North LaSalle Sireet

tichard M. Daley, Mayor Chicago, H 60602

Lases
separtment of Transportation ' <
Aftn;  Catherine Mellon S
0 North LaSalle Street City JOC Manager -
uite 1108 ™3
“hicage, [Haois 66602-2570 o
312y 744-3600 Re: JOC Project Number:  06-84-7-032 -
342) 7447215 (TTY) ] L _ =2 ‘
s sityofehicago otg/transportation Project Title: g;?f;z SE‘ta;réef; ; Streetscape improvemgpt - Pulaski
Estimated Cost: $3,200,000.00 =
Specification Number: FH Paschen - 34535
Funding Source: GOB - Funds

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of work
and the appropriateness for using JOC for this project.

if you concur with our recommendation, please sign below and retum a copy
for our files.

Sincerely, . /f:
/

Cheri Heramb
Acting Commissioner

APPROVEDEX/ A/ el /.
4 Barba A. Lufmpkin
Chie?{r%ﬁ%em Officer

Approved:  file

fim

Approved:




Chicago Department of Transportation (CDOT)

Attachment A
Utilizing JOC For City Construction Projects
Project Number: 06-84-7-032 Department: Transporiation
Project Manager: John Cecchin Telephone #: (312) 744-2255

For all Proposed JOC Projects, Please complete items 1 and 2 below. As appropriate, Complete items 3,4 and 5.
Attach to MOA (JOC Approval Letter}

1.

Please describe the major features of this project.

The scope of work to be performed under this sub-order is removal and replacement of eurb and gutter and
sidewalk, removal of existing street lighting and replacement with ornamental poles, modernization of existing
traffic signals, tree installation, and removal and replacement of asphait.

Please explain why this project could not be bid using the city's traditional bid process and the need to
use JOC Procurement system.

Alderman Smith has stressed the importance of streetscape improvements to help revitalize the business industry
within the Madison Street corridor. He provided CDOT with tax increment funding to construct streetscape this year.
CDOT was to design and then construct in the fall of 2006 using the construction term agreement. The Bureau of
Electricity was to design and construct new omamentail street lighting and the traffic signal modemizations. On June
30, 2006, CDOT was informed that the Bureau of Electricity couid no longer meet their commitment to construct the
street lighting or traffic signals. This was re-confirmed on July 13, 2006. There are no eiecirical items in the
construction term agreement to facilitate instaliation of street lighting or to modermize traffic signals. Thus, using the
construction term agreement is no longer an option. In the interest of time and in order to meet the construction
schedule for 2006, CDOT must use the JOC procurement system.

if the project is a one trade project, please provide additional explanation of why it would be in the city's
best interest {6 do the project under JOC:

Multiple trades

If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an
explanation en why JOC shouid be used.

N/A

If some elements of the proposed JOC project scope of work are covered by city term agreements, explain
why they are included in this JOC project instead of being procured through the term agreements.

N/A



“Byron Whitlaker - Re: JOC MOA, Project #06-84-7-032 Madison Streetscape - Pulaski-Kostner . . ... Pagel

From: John Cecchin

To: Bracewell, James; Whittaker, Byron

Date: 8/9/06 1:38:23 PM

Subject: Re: JOC MOA, Project #06-84-7-032 Madison Streetscape - Pulaski - Kostner

CDOT can not use the new street construction central area term agreement contract because there is
work currently scheduled which totals the revised extended term upper limit amount of § 6,000,000.00

thanks
john

John H.Cecchin, P.E.

Project Manager Landscape Median Improvement
and Standing Water Design

Civil Engineer IV

Department of Transportation

Division of Engineering

30 N Lasalle St. Suite 400

Chicago, llt. 60602-2570

emalil: jcecchin @cityofchicago.org

(312) 744-2255

»»> Byran Whittaker 08/08/06 5:24 PM »>»

Jirm,

Attachment A, item #2 for the subject MOA states *...CDOT was {o design and construct in the fall of 2006
using the construction term agreement... ". CDOT has not provide an explanation and or justification as to
why this work can not be perform under the term agreement as planned. CDOT did provide a reason
regarding the new ornamental street fighting, which is acceptable and this portion of the work for this
project may be approved. However, CDOT must provide additional information/justification for not utilizing
an existing term agreement as requested by item #5 of Attachment A, If not, CDOT must resubmit this
MOA for ONLY the omamentai street lighting work.

Thanks

Byron

cC: Labuz, Paul; Melion, Catherine; QuiiOnes, Gilberte; YONAN, John



